Tuttle Road Sidewalk Extension and Road Reconstruction

Bid Summary

Date: Febraury 2, 2017
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Bidder Base Bid Part 1 Road Water Main Total Base Bid 1,2,&3 Base Bid & Alternates E f—’n '<° & -",‘-," -‘é Suppliers Subcontractors
A H. Grover X X X X Precast of Maine, Genest Dayton Sand& Gravel, EJP, Maineline, Zebra,
T S 626,044.10 | S 188,880.00 | $ 814,924.10 S 33,215.00 | $ 848,139.10 Concrete Project Flagging, Gen Conc. Cutting, Thirsty Turf
ETTI X X X X T
S 621,580.00 | S 198,000.00 | $ 819,580.00 S 36,615.00 | $§ 856,195.00 EJP, Aggregate Crooker, Mainline
- - - — 5
RE. Coleman X X X X EJP, Precast of maine, Portland ZePra-, I?ayton Paving, Thirsty Turf, Mainline, EJP?
S 650,433.00 | S 216,135.00 | $ 866,568.00 S 41,500.00 | $ 908,068.00 Sand & Gravel, Genest (Slip lining)
Glidden X X X X L . .
S 703,794.00 | S 163,455.00 | $ 867,249.00 S 50,823.00 | $ 918,072.00 EJP Maineline, L&D, Project Flagging
Gorham Sand & Gravel X X X X Precast of Maine, EJP, Thirsty Daytc?n San.d.& Gr?vel, EJP, Maineline, Project
S 697,261.70 | S 176,710.50 | $ 873,972.20 S 25,776.80 | $ 899,749.00 Turf, RediRock Flagging, Dirigo Slipform
Shaw Brothers X X X EJP, HP Supply, Ferguson, Precast o .
S 691,916.00 | S 205,502.50 | $ 897,418.50 S 32,435.00 | $§ 929,853.50 of Maine, Genest Maineline, Peter Lyford (Seeding)
R. J. Grondin & Sons X X X . KeeleY Co.nst., G.en. Conc. Cutting, PA Lyfor-d, Fineline,
S 719,088.50 | $ 191,018.00 | S 910,106.50 S 87,015.00 | $§ 997,121.50 Precast of Maine, EJP EJP, Fineline, Thirsty Turf, CLT, Dayton, Maineway
St. Laurent X X X Shaw bros., EJP, American Conc., |CLT, Mainline, Glidden, Project Flagging, Thirsty
' S 710,980.00 | S 200,011.00 | $ 910,991.00 S 59,225.00 | $§ 970,216.00 Haley Const. Turf, Fineline, Lyford (seeding)
Sargent Corp. X X X i . . i
S 743,662.00 | S 215,530.00 | $ 959,192.00 S 36,180.00 | $ 995,372.00 Ferguson Flidden, EJP, Thirsty Turf, Project Flagging
Items in Red above are corrections
Contractor Entries (items in red below are errors that were corrected above)
A. H. Grover S 626,044.10 | $ 188,880.00 | $ 814,924.10 S 29,285.00 | $ 844,209.10
R.E. Coleman S 649,327.00 | S 216,135.00 | S 865,462.00 S 41,500.00 | $ 906,962.00
Glidden S 703,794.00 | $ 163,455.00 | S 867,249.00 S 50,823.00 | § 903,662.00

Prepared by Jim Manzer 2/6/2017
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